
TFC Contract No. 18-129-000 
Doucet & Associates, Inc. 

Assignment No. 1 
Project No. 20-020-3409 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
DOUCET & ASSOCIATES, INC. 

TFC CONTRACT N0.18-129-000 

ASSIGNMENT NO. 1 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 1 
(hereinafter referred to as "Assignment No. I" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter referred to as "TFC") and Doucet & Associates, Inc., located at 7401B Highway 71 
West, #160, Austin, Texas 78735 (hereinafter referred to as "PSP") (TFC and PSP are 
hereinafter referred to individually as a "Party" or collectively as "Parties"), to be subject to the 
terms and conditions that follow: 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing engineering consulting services to design, permit 
and construct a para-transit public transportation stop adjacent to the Capitol Grounds in the 200 
block of West 14th Street. Services shall include, but are not limited to: (i) professional design 
services; (ii) document services; (iii) bidding support services; (iv) construction phase 
administration services; and (iv) coordination with the City of Austin for necessary permits to 
suppmi the project (hereinafter referred to as the "Project"), as further depicted in "Exhibit A­
l," PSP's IDIQ Assignment No. I Proposal No. P2087-001-01 dated January 20, 2020, Revision 
1 February 20, 2020, attached hereto and incorporated herein for all purposes and consisting of 
six (6) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. I shall be 
completed no later than August 31, 2024, unless terminated earlier as provided in Section 3.2 of 
the Agreement. The schedule is subject to adjustments for possible time extension; however, any 
extension of time must be approved by the TFC and shall require an amendment to Assignment 
No. I. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Te1ms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. I. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the 
services under this Assignment No. I with its own forces unless otherwise specified. If the scope 
of services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the 
scope of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to 
Section 11.2 of the Agreement. 
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TFC Contract No. 18-129-000 
Doucet & Associates, Inc. 

Assignment No. 1 
Project No. 20-020-3409 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 1 shall not 
exceed the sum of Forty-Three Thousand Seven Hundred Seventy-Five and No/100 Dollars 
($43,775.00). No more frequently than once per month, PSP shall submit a Pay Application to 
TFC for services performed and reasonable and necessary costs and expenses incuned through 
the last day of the previous month. Any reimbursable expenses, if allowed, shall be in 
accordance with Section 4.6 of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: 
For this Assignment No. 1, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter refened to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-1." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand 
that the Project Manager, and any of PSP's employees or subcontractors, be removed and 
replaced if, in the sole opinion of TFC, their performance on this project or any other projects, is 
and/or was inadequate or their continued involvement with the Project is, will, or has become 
detrimental to the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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TFC Contract No. 18-129-000 
Doucet & Associates, Inc. 

Assignment No. 1 
Project No. 20-020-3409 

ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Paiiies and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to 
amend a particulai· paii of this Assignment, general conflicts in language between any such 
attachment and this Assignment shall be construed consistently with the te1ms of this 
Assignment. Unless otherwise expressly authorized by the terms of this Assignment, no 
modification, renewal, extension, or amendment to this Assignment shall be binding upon the 
Paiiies unless the same is in writing and signed by the respective Parties hereto. 

This Assignment shall be effective as of the date of the last Party to sign. 

TEXAS FACILITIES COMMISSION 

By: ___________ _ 

Mike Novak 

Executive Director 

Date of execution: 

GC _{£_ 
Dir )mJ_ 

DED ft_ 

-------

DOUCET & ASSOCIATES, INC. 

Amy Doucet 

President 

Date of execution: ----------
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EXHIBITA-1 

TFC Contract No. 18-129-000 
Doucet & Associates, Inc. 

Assignment No. 1 
Project No. 20-020-3409 

PSP'S IDIQ ASSIGNMENT NO. 1 PROPOSAL NO. P2087-001-01 
DATED JANUARY 20, 2020, REVISION 1FEBRUARY17, 2020 
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TFC Contract No. 18-129-000 

DOUCET 
& ASSOCIATES 

January 20, 2020 
February 17, 2020 (Revision 1) 

Mr. John Raff, PE 
Deputy Executive Director 
Facilities Design & Construction 
Texas Facilities Commission 
1711 Sn Jacinto Blvd. 
Austin, Texas 78701 

RE: Public Para-Transit Stop 
14•h Street and Colorado Street 

Civil Engineering Services Proposal 

Exhibit A-1 

Preliminary Engineering thru Construction Administration 

P2087-001-01 

Dear Mr. Raff: 

Assignment No. 1 

7401B Highway 71 W est, Suite 160 

Au stin, TX 7873S 

Office: 512.583 .2600 

Fax: 512.583.2601 

Doucctcngi nee rs.com 

Doucet and Associates (D&A) is pleased to have the opportunity to offer our engineering consulting services to the 
Texas Facilities Commission on the referenced project. 

PROJECT DESCRIPTION 

The Texas Facilities Commission (TFC) has been assigned to construct a para-transit public transportation stop near 
the State Capitol, near the 14th and Colorado Street intersection. These improvements are anticipated to include an 
ADA compliant street crossing on Colorado Street, a sheltered bus stop (similar to those used by Capitol Metro), and 
verification of an existing ADA compliant walkway to an entrance of the State Capitol grounds and building. D&A 
ant icipates providing the following services: 

SCOPE OF SERVICES 

Schematic (30%) Design 

1. Attend kick off meeting with the Texas Facilities Commission to confirm proposed improvements. 

2. Perform field reconnaissance to verify existing conditions and proposed route verification to State Capitol 

3. Prepare aerial exhibit to show boundary of proposed work and route to State Capitol. Exhibit to include concept 
layout oftransit stop using Capital Metro guidance templates used on other bus stops. 

4. Acquire on-the ground survey at street intersection, transit stop area, and along pathway to the Capitol. 

5. Provide concept layout and survey to TFC for review and comment. 

COMMITMENT YOU EXPECT. 

EXPERIENCE YOU NEED. 

PEOPLE YOU TRUST. 
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~Contract No. 18-129-000 

DOUCET 
& ASSOCIATES 

Exhibit A-1 Assignment No. 1 

6. Submit concept layout to the City of Austin General Permit Program (GPP) for preliminary information exchange 
and to notify them of the proposed project. Request receipt of any preliminary comments or issues associated 
with implementing the project. 

7. Attend one progress meeting with TFC project manager. 

90% Design 

8. Upon receipt of TFC approval of the 30% plans, commence design plan preparation. Prepare 90% design plans 
which are anticipate including: 

Cover sheet with signature blocks (using General Permit Program format from the City of Austin) 

General Construction Notes with construction sequence 
Erosion Control and Tree Protection Plan 
Traffic Control Plan for vehicular and pedestrian traffic (assuming no street closures or detours) 
Dimensioned Site Layout Plan showing transit stop, crossing, and other walkway improvement areas 
ADA street crossing (spot elevations at ramps and walkways), walkway, and signage plan 
General and Special (shelter type based on Cap Metro template) construction details 

9. Prepare quantity takeoff and engineer's opinion of probable construction cost. 

10. Submit 90% plans to TFC for review and comment. 

11. Attend up to two (2) review meetings with TFC and receive comments 

12. Address TFC comments. 

13. Prepare General Permit application and submit plans and supporting documentation for General Permit 

application. 

14. Address City comments and process toward permit approval. 

100% Design 

15. Upon approval from TFC, prepare project manual for construction bidding. D&A assumes TFC has standard bid 
package documents and TFC will take the lead in preparing and compiling the bid documents. D&A's role in the 
preparation of the project manual will be to provide a project description, identify trade interests, and provide a 
quantity takeoff bid form if the project is bid under unit pricing instead of a lump sum bid. 

16. Submit 100% plans and project manual to TFC for final review and bidding. 

Bid Phase 

17. Attend pre-bid meeting. 

18. Answer questions from potential bidders. Issue addenda (if needed) to clarify the Project bid documents. 
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~Contract No.18-129-000 

DOUCET 
& ASSOCIATES 

Construction Phase 

Exhibit A-1 Assignment No. 1 

D&A will provide construction phase general representation services for the civil project improvements. D&A will 
endeavor to protect the TFC in providing these services; however, it is understood that D&A does not guarantee the 
Contractor's performance, nor is D&A responsible for supervision of the Contractor's operation and employees. D&A 
shall not be responsible for the means, methods, techniques, sequences or procedures of construction selected by 
the Contractor, or any safety precautions and programs relating in any way to the condition of the premises, the work 
of the Contractor, or the work of any subcontractor. D&A shall not be responsible for the acts or omissions of any 
person (except its own employees or its own agents) at the project site or otherwise performing any of the associated 
work. D&A's anticipated scope of construction phase related services are below. The effort assumed with each task 
assumes the construction phase (from Notice to Proceed to final construction close out) will take no longer than four 
(4) months. 

19. D&A will attend one pre-construction meeting with the TFC Project Manager and Contractor. 

20. D&A will review and respond to Contractor Requests for information (RFls), submittals, modification requests, 
shop drawings, pay applications, and Contractor Change Order requests . D&A will help interpret the intent of 
the Construction Documents (CDs) on behalf of the TFC and overall project team should questions arise. 

21. D&A will attend project progress meetings with the Contractor and TFC PM. Up to three (3) progress meetings 
have been budgeted. D&A assumes the TFC Project Manager will be responsible for documenting the discussion 
topics of the meetings as needed . 

22. D&A will perform periodic site construction observations and take construction progress photographs to 
generally depict the status of construction. To the extent feasible, these will coincide with project progress 
meetings held in the field. 

23. D&A will perform a final walk through of the site and prepare an engineer's punch list of outstanding items noted. 

24. D&A will prepare an Engineer's project concurrence letter stating the project has been constructed in general 
conformance with the approved construction plans and noting exceptions. 

25. D&A will prepare as-built drawings based on our site observations, RFl's, and contractor as-built mark-ups. D&A 
will provide an electronic and hard copy of the civil plan set representing as-built conditions for TFC record 
purposes. This service does not include surveying and engineering work to depict as-built conditions more precise 
than quality Level D subsurface utility information beyond what the contractor provides in their mark-ups. 

26. D&A will help prepare standard City close out documents for improvements within City right-of-way including 
the Project Construction Summary, final cost and quantities (based on contractor pay apps and contractor 
supplied information), submit and process these items with the as-built plans and concurrence letter through the 
City construction inspection department to close out the project. 
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~Contract No. 18-129-000 

DOUCET 
& ASSOCIATES 

ENGINEERING COMPENSATION 

Exhibit A-1 Assignment No. 1 

A detailed labor hour breakdown of D&A's effort for the 30/90/100 % Design Phase, permitting, bid and construction 
phase is attached. D&A does not anticipate the need for sub-consultant participation as the only engineering 
specialties are general civil and surveying. As such, specialties such as geotechnical, environmental, sub-surface utility 
investigation, and structural engineering services are not included. D&A proposes to perform the above-referenced 
services based on a lump sum amount of $43,775.00. The following presents the compensation summary: 

Fee 

Doucet & Associates (surveying) $ 4,000.00 

Doucet & Associates (civil engineering) $ 39,275.00 

Doucet & Associates (expenses) $ 500.00 

TOTAL LUMP SUM AMOUNT $ 43,775.00 

SCHEDULE 

Upon receiving Notice to Proceed authorization from TFC, D&A proposes to commence work immediately and 
anticipates completing the 30% Design Task Phase in one (1) month. TFC or City review of interim products or final 
deliverables is not accounted for in this time duration. Upon receiving comments from TFC, D&A anticipates 
responding to review comments within two weeks. 

Upon receiving TFC authorization to proceed with 90% design plans, D&A anticipates completing the 90% design 
plans in two (2) months. D&A will then proceed to prepare the General Permit Program submittal package and 
anticipates submitting the application within one (1) month of receipt of TFC review comments. 

It is anticipated that the General Permit review process will take approximately 4 months to acquire assuming no 
easements or license agreements are required. The completion of the 100% design plans will be concurrent with 
processing the General Permit application. 

U pan issuance of the General Permit, D&A will provide the 100% approved design plans to TFC for bidding. 

SPECIAL CONDITIONS 

1. D&A will not be responsible for delays caused by gaining rights of entry for surveying and field reconnaissance 
work, City and/or TFC reviews, acquisition of easements or license agreements. 

2. Property Title research is not included in this scope of work. 

3. Preparation of temporary and permanent easement dedication documents (field notes and sketches), or 
preparation of license agreements are not included in this civil engineering scope of work. 

4. D&A assumes that the project can be permitted for construction through the City's General Permit Program. 
Should the City decide this project need to be processed through a Site Development Permit Application, or 
should other jurisdictional agencies require review or permitting, D&A will submit an addendum to cover these 
unanticipated permitting requirements. 
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Ol. Contract No. 18-129-000 

DOUCET 
& ASSOCIATES 

Exhibit A-1 Assignment No. 1 

5. As utilities are not proposed, D&A assumes coordination and processing with the City's Austin Utility Location 
Coordination Committee (AULCC) is not required . 

6. Possible miscellaneous improvements such as street lighting, landscaping, and electrical signage boards are not 
included in this scope of work. 

7. The anticipated cost of printing coordination sets, permit review sets, bid sets and a record mylar set is included 
in the reimbursable expense budget services. Outside services shall be compensated for at cost. In-house plan 
reproduction for 24" x 36" sheet shall be billed at $0.50 per square foot . 

8. Jurisdictional fees for review, permitting, inspection,' license fees, etc., are the responsibility of TFC. 

9. D&A assumes the TFC will be solely responsible for all public relation efforts associated with this project. 

10. D&A assumes all work can be accomplished within existing public right-of-way, public land, and existing public 
easements such that landowner coordination will not be required. 

Thank you for the opportunity to offer our civil engineering services on this Texas Facility Commission project. If you 
have any questions or would like to discuss further, please do not hesitate to call us. We look forward to working 
with you on this project. 

Sincerely, 

DOUCET & ASSOCIATES, INC. 

Tom Curran, P.E. 
Senior Project Manager 
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TFC Contract No. 18-129-000 ExhibitA-1 

ATTACHMENT 

DOUCET & ASSOCIATES. INC. 
Manhours Breakdown and Direct Labor 

Public Para-Transit Stop at 14th Street and Colorado Street 

Assignment No. 1 

Civil Engineering Services Proposal for Preliminary Engineering thru Construction Administration 

Principal Project 
Engineer Manager 

Tasks ($240.00/Hr.) ($220.00/Hr.) 

30% Desian Ph 
1. Attend Project Kick-off Meeting 3 
2. Perfonn Field Reconnaissance 2 
3. Prepare Aerial Exhibit for LOC 1 
4. On the ground Survey (one day field. two day office) 
5. Schematic Layout Plan 1 
6. Submit preliminary plan to GPP for comment 2 
7. Attend One Progress Mtg. 3 

90% Desian Phase 
8. Prepare 90% Design Plans 

- Cover Sheet 0.5 
- General Construction Notes 0.5 
- Erosion Control and Tree Protection 0.5 
- T raffle Control Plan 2 
- Dimensioned Site Layout Plan 2 
- ADA street crossing and Layout Plan 2 
- General Construction Details 0.5 

9. Quantity takeoff and EOC 0.5 
10. Submit 90% Plans to TFC 1 
11. Attend two TFC review meetings 4 
12. Address TFC comments 2 
13. Prepare GPP Application and submit 2 

14. Address GPP Comments toward pennit approval 1 

100% Desiqn Phase 
15. Assist preparation of Project Manual 2 
16. Submit 100% Bid Documents 2 

Bid Phase 
17. Attend Pre-bid meetinc:i 3 
18. Respond to auestions and issue addenda 1 

Construction Phase 
19. Attend Pre-con meeting 2 
20. Review RFls, submittals, pay apps, etc 2 
21. Attend Progress meetings (3) 1 
22. Periodic Site Construction Observation 1 
23. Final walk and punch list 1 
24. Enginee~s Concurrence Ltr 1 
25. Prepare As-built plans 1 
26. Prepare Close Out Documents 0.5 

Subtotal 0 48 

P:\2067--001-01\admin\proposal\Proposal Cost spreadsheet 

Professional Engineer Sr. Civil Civil 
Engineer Ill Associates II Technician Technician 

($160.00/Hr.) ($125.00/Hr.) ($135.00/Hr.) ($120.00/Hr.) 

3 
2 2 

4 1 8 
1 

2 3 
2 2 
1 4 
6 2 16 
8 4 16 
3 4 12 
4 4 
4 4 
1 2 
2 1 
4 2 6 
4 1 2 
3 4 

4 1 
4 

2 
3 2 

2 
8 1 4 
6 
6 
3 
2 
1 1 8 
4 

0 97 16 103 

Sr. Operations 
Assistant 

($90.00/Hr.) 

6 

8 

3 
3 

1 

2 

23 

$ 
$ 
$ 
$ 
$ 
$ 
$ 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

$ 
$ 
$ 

$ 
$ 
$ 
$ 

$ 
$ 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

$ 

Task Budget 

660.00 
815.00 
710.00 

4.000.00 
1,815.00 

565.00 
660.00 

-
720.00 
600.00 
715.00 

3,380.00 
3,900.00 
2,795.00 
1,090.00 
1,090.00 

585.00 
1,250.00 
1,930.00 
1,855.00 

1,795.00 
-
-

1,330.00 
1,210.00 

-
-

900.00 
835.00 

690.00 
2,055.00 

970.00 
1,060.00 

595.00 
470.00 

1,440.00 
790.00 

43,275.00 

Non-labor services: printing, courier, etc. $ 500.00 
GRANDTOTAL $ 43,775.00 
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EXIIlBIT B-1 

TFC Contract No. 18-129-000 
Doucet & Associates, Inc. 

Assignment No. 1 
Project No. 20-020-3409 

LIST OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 
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TFC Contract No. 18-129-000 Exhibit B-1 

LIST OF PSP PROJECT MANAGER 
AND 

SUBCONTRACTORS 

Assignment No. 1 

(Name, Company Name, Address & Contact Person (Project Manager)) 

A. 
B. PSP Project Tom Curran (Name) 

Manager: Doucet and Associates (Company) 
7401BHighway71 West Ste 160 Austin, TX 78735 
(Address) 
512-583-2623 (Cell#) 
tcurran@doucetengineers.com (Email) 

C. Subcontractors: 

1. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

2. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

3. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

4. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

For use with all 2018 JDJQs 
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